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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

     STATE/FEDERAL AID NO: NHS014(12)       CONTRACT TIME :  418  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : NH-S014(12)

     SR1, SR30 GRADE SEPARATED INTERSECTION

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/27/12 to vendor GEORGE & LYNCH, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     8,958,640.01     97.1393% 100.0000%

   1    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     9,222,466.02    100.0000% 102.9449%

   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     9,441,290.17    102.3727% 105.3875%

   3    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     9,697,330.08    105.1490% 108.2456%

   4    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     9,826,609.46    106.5508% 109.6886%

   5    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     9,951,576.06    107.9058% 111.0836%

   6    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $    10,373,992.73    112.4861% 115.7987%

                       A-DEL CONSTRUCTION COMPANY, INC.                                                    IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   PROJECT ITEM NUMBERS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|  130000.00000      130000.00|    5500.00000        5500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               98608.000  CY   |       6.25000      616300.00|       5.18000      510789.44|       4.45000      438805.60

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 150.000  CY   |      22.50000        3375.00|      18.50000        2775.00|       9.40000        1410.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                 629.000  CY   |      12.50000        7862.50|      31.00000       19499.00|       3.00000        1887.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001               15390.000  CY   |      11.25000      173137.50|      12.52000      192682.80|      13.95000      214690.50

  BORROW, TYPE A                          |                             |                             |

0060 209003                3548.000  CY   |      14.50000       51446.00|      12.69000       45024.12|      16.90000       59961.20

  BORROW, TYPE C                          |                             |                             |

0070 209006               19396.000  CY   |       7.75000      150319.00|       8.85000      171654.60|      14.00000      271544.00

  BORROW, TYPE F                          |                             |                             |

0080 210000                  91.000  CY   |      18.50000        1683.50|      12.65000        1151.15|      13.95000        1269.45

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0090 211000                          LUMP |    3500.00000        3500.00|   31565.00000       31565.00|   22000.00000       22000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 212000                 417.000  CY   |      11.40000        4753.80|       7.77000        3240.09|       6.45000        2689.65

  UNDERCUT EXCAVATION                     |                             |                             |

0110 212001                  55.000  CY   |      29.50000        1622.50|      29.25000        1608.75|      60.00000        3300.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0120 250000                2253.000  CY   |       6.25000       14081.25|       8.80000       19826.40|       6.00000       13518.00

  SEDIMENT REMOVAL                        |                             |                             |

0130 251000               20568.000  LF   |       1.24000       25504.32|       2.36000       48540.48|       1.37000       28178.16

  SILT FENCE                              |                             |                             |

0140 252002                   9.000  EACH |     142.00000        1278.00|     118.00000        1062.00|     155.00000        1395.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 254000                 185.000  TON  |      44.50000        8232.50|      51.25000        9481.25|      34.00000        6290.00

  STONE CHECK DAM                         |                             |                             |

0160 255000                  41.000  CY   |      13.75000         563.75|      21.55000         883.55|      27.00000        1107.00

  SEDIMENT TRAP                           |                             |                             |

0170 261000                 500.000  LF   |      28.65000       14325.00|      18.60000        9300.00|      16.00000        8000.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0180 268000                 111.000  TON  |      30.45000        3379.95|      36.85000        4090.35|      31.00000        3441.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 302007               11349.000  CY   |      34.50000      391540.50|      35.10000      398349.90|      42.25000      479495.25

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0200 302008                  37.000  CY   |      49.75000        1840.75|      92.25000        3413.25|      73.00000        2701.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0210 401654                8004.000  TON  |      53.78000      430455.12|      62.16000      497528.64|      74.50000      596298.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0220 401663               15405.000  TON  |      51.84000      798595.20|      61.10000      941245.50|      71.40000     1099917.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0230 401665                  30.000  TON  |     112.70000        3381.00|      87.62000        2628.60|     106.00000        3180.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0240 401667                  62.000  TON  |      90.14000        5588.68|      74.45000        4615.90|      91.00000        5642.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 401708               10413.000  TON  |      64.56000      672263.28|      70.74000      736615.62|      80.50000      838246.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE

  STONE)



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/27/12

                                                                                                                   PAGE : 001 -4

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 503001                  36.000  SY   |     165.63000        5962.68|     272.00000        9792.00|     175.00000        6300.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 503006                  80.000  EACH |     164.32000       13145.60|      39.00000        3120.00|      23.00000        1840.00

  DOWEL BARS                              |                             |                             |

0280 602006                  30.000  CY   |     310.56000        9316.80|     378.00000       11340.00|     500.00000       15000.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  FOOTING, CLASS B                        |                             |                             |

0290 602007                  52.000  CY   |     789.32861       41045.09|     899.00000       46748.00|     460.00000       23920.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0300 602009                 102.000  CY   |     402.36915       41041.65|     368.00000       37536.00|     700.00000       71400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0310 602013                 330.000  CY   |     640.48282      211359.33|     702.00000      231660.00|     650.00000      214500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0320 602015                  95.000  CY   |     552.38659       52476.73|     660.00000       62700.00|     730.00000       69350.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0330 602017                  43.000  CY   |     993.53864       42722.16|    1425.00000       61275.00|    1670.00000       71810.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0340 602553                3200.000  SF   |      43.06000      137792.00|      61.95000      198240.00|      58.00000      185600.00

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0350 602646                6760.000  SF   |       3.25000       21970.00|       3.65000       24674.00|       3.75000       25350.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0360 604000              140126.000  LB   |       1.05056      147210.77|       1.11000      155539.86|       1.14000      159743.64

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0370 605501                          LUMP |   43500.00000       43500.00|   27295.00000       27295.00|   29500.00000       29500.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0380 605647                  95.000  LF   |     401.00000       38095.00|     422.00000       40090.00|     325.00000       30875.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0390 605664                          LUMP |  156000.00000      156000.00|  171495.00000      171495.00|  180000.00000      180000.00

  STEEL SIGN STRUCTURE                    |                             |                             |

0400 608000                 135.000  TON  |      34.82106        4700.84|      38.85000        5244.75|      38.65000        5217.75

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 612021                1263.000  LF   |      37.84000       47791.92|      33.90000       42815.70|      39.00000       49257.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0420 612022                 436.000  LF   |      43.17000       18822.12|      49.55000       21603.80|      42.50000       18530.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0430 612023                 489.000  LF   |      54.71000       26753.19|      58.00000       28362.00|      46.00000       22494.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0440 612034                 107.000  LF   |     104.56000       11187.92|     124.15000       13284.05|     111.00000       11877.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0450 612205                 192.000  LF   |      75.50000       14496.00|      81.75000       15696.00|      82.00000       15744.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0460 612210                 108.000  LF   |      86.75000        9369.00|      94.15000       10168.20|      90.00000        9720.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  22"X34", CLASS IV                       |                             |                             |

0470 612216                 865.000  LF   |      64.62000       55896.30|      65.75000       56873.75|      61.30000       53024.50

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0480 612529                3460.000  LF   |       2.10000        7266.00|       1.68000        5812.80|       1.72000        5951.20

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 617002                   1.000  EACH |     685.00000         685.00|     607.00000         607.00|     750.00000         750.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0500 617003                   5.000  EACH |     814.50000        4072.50|     757.00000        3785.00|     890.00000        4450.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0510 617005                   6.000  EACH |     992.30000        5953.80|     950.00000        5700.00|    1300.00000        7800.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0520 617009                   1.000  EACH |    2125.00000        2125.00|    1875.00000        1875.00|    1965.00000        1965.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0530 617164                   6.000  EACH |    1477.50000        8865.00|    1440.00000        8640.00|    1470.00000        8820.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0540 617165                   4.000  EACH |    1374.20000        5496.80|    1253.00000        5012.00|    1330.00000        5320.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 617176                   2.000  EACH |    1794.00000        3588.00|    1620.00000        3240.00|    1600.00000        3200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  22" X 34"
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 618042                1620.000  LF   |      35.00000       56700.00|      71.05000      115101.00|      61.25000       99225.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  16"                                     |                             |                             |

0570 618047                 415.000  LF   |      40.00000       16600.00|      75.00000       31125.00|      66.00000       27390.00

  FURNISH CAST-IN-PLACE CONCRETE TEST     |                             |                             |

  PILES, 16"                              |                             |                             |

0580 619022                1620.000  LF   |      22.00000       35640.00|      12.50000       20250.00|      27.00000       43740.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  16"                                     |                             |                             |

0590 619026                 415.000  LF   |      65.00000       26975.00|      57.95000       24049.25|      33.35000       13840.25

  INSTALL CAST-IN-PLACE CONCRETE TEST     |                             |                             |

  PILES, 16"                              |                             |                             |

0600 619519                   6.000  EACH |    1750.00000       10500.00|    2000.00000       12000.00|    2520.00000       15120.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0610 623003                          LUMP |  300000.00000      300000.00|  299340.00000      299340.00|  325000.00000      325000.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BULB T BEAM                             |                             |                             |

0620 701011                3783.000  LF   |      19.87000       75168.21|      21.15000       80010.45|      18.00000       68094.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0630 701012                1428.000  LF   |      20.64000       29473.92|      19.60000       27988.80|      16.60000       23704.80

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 |                             |                             |

0640 705002                 656.000  SF   |       7.11000        4664.16|      12.30000        8068.80|      10.90000        7150.40

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0650 707005                  65.000  EACH |     392.00000       25480.00|     339.50000       22067.50|     250.00000       16250.00

  UNDERDRAIN OUTLET                       |                             |                             |

0660 708051                   9.000  EACH |    2178.00000       19602.00|    2339.00000       21051.00|    3320.00000       29880.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0670 708053                   1.000  EACH |    2710.20000        2710.20|    2818.00000        2818.00|    3715.00000        3715.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0680 708059                   1.000  EACH |    5415.80000        5415.80|    5401.00000        5401.00|    6000.00000        6000.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0690 708563                          LUMP |   16500.00000       16500.00|    2850.00000        2850.00|    1955.00000        1955.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0700 712020                 683.000  TON  |      44.26000       30229.58|      43.45000       29676.35|      35.00000       23905.00

  RIPRAP, R-4                             |                             |                             |

0710 713002               42972.000  SY   |       1.87000       80357.64|       1.46000       62739.12|       0.65000       27931.80

  GEOTEXTILES, SEPARATION                 |                             |                             |

0720 713003                1985.000  SY   |       2.45000        4863.25|       3.75000        7443.75|       1.20000        2382.00

  GEOTEXTILES, RIPRAP                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0730 715001               23249.000  LF   |       9.86000      229235.14|      11.60000      269688.40|      12.00000      278988.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0740 715500                1105.000  LF   |      12.20000       13481.00|      18.10000       20000.50|       6.50000        7182.50

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0750 720050                1806.000  LF   |      18.37000       33176.22|      16.50000       29799.00|      17.35000       31334.10

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

0760 720586                  10.000  EACH |    2178.00000       21780.00|    2040.00000       20400.00|    2100.00000       21000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2-31                                    |                             |                             |

0770 720588                   2.000  EACH |    4140.00000        8280.00|    4120.00000        8240.00|    4200.00000        8400.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3-31                                    |                             |                             |

0780 725002                   4.000  EACH |    1741.89000        6967.56|    1741.00000        6964.00|    1840.00000        7360.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0790 727014                7780.000  LF   |       1.98000       15404.40|       2.70000       21006.00|       2.15000       16727.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0800 727015                   9.000  EACH |     280.00000        2520.00|     150.00000        1350.00|     300.00000        2700.00

  MONUMENTS                               |                             |                             |

0810 727507                 414.000  LF   |      60.00000       24840.00|      93.40000       38667.60|      58.00000       24012.00

  BRIDGE SAFETY FENCE                     |                             |                             |

0820 732002               15796.000  SY   |       3.78000       59708.88|       3.40000       53706.40|       2.80000       44228.80

  TOPSOIL, 6" DEPTH                       |                             |                             |

0830 733002              114223.000  SY   |       1.12000      127929.76|       1.18000      134783.14|       1.10000      125645.30

  TOPSOILING, 6" DEPTH                    |                             |                             |

0840 734013              130019.000  SY   |       0.23000       29904.37|       0.56000       72810.64|       0.62000       80611.78

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0850 734017               21554.000  SY   |       0.21000        4526.34|       0.52000       11208.08|       0.38000        8190.52

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0860 735535               11745.000  SY   |       2.11000       24781.95|       1.65000       19379.25|       1.26000       14798.70

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0870 737523                          LUMP |     480.00000         480.00|    1854.00000        1854.00|    1110.00000        1110.00

  PLANTINGS                               |                             |                             |

0880 743000                          LUMP |  103950.00000      103950.00|  185000.00000      185000.00|  200000.00000      200000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0890 743003                 281.000  EADY |      19.60000        5507.60|      15.75000        4425.75|      15.75000        4425.75

  ARROWPANELS, TYPE C                     |                             |                             |
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     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0900 743004                 531.000  EADY |      61.42000       32614.02|      60.90000       32337.90|      61.00000       32391.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0910 743005                1136.000  EADY |      32.45000       36863.20|      69.00000       78384.00|       9.00000       10224.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0920 743006               18087.000  EADY |       0.21000        3798.27|       0.11000        1989.57|       0.15000        2713.05

  PLASTIC DRUMS                           |                             |                             |

0930 743007                3492.000  HOUR |      75.00000      261900.00|      75.00000      261900.00|      75.00000      261900.00

  TRAFFIC OFFICERS                        |                             |                             |

0940 743008                  92.000  EACH |      18.57000        1708.44|      14.40000        1324.80|      15.00000        1380.00

  REFLECTOR PANELS                        |                             |                             |

0950 743010                 604.000  EADY |     120.45000       72751.80|     158.00000       95432.00|      48.00000       28992.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0960 743015                4595.000  LF   |      20.28000       93186.60|      22.25000      102238.75|      27.80000      127741.00

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0970 743016                3490.000  LF   |       4.75000       16577.50|       8.00000       27920.00|       7.50000       26175.00

  RELOCATION PORATBLE SAFETY BARRIER      |                             |                             |

0980 743020                   6.000  EACH |    1044.25000        6265.50|    1068.00000        6408.00|     920.00000        5520.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0990 743021                   6.000  EACH |    4682.74000       28096.44|    4635.00000       27810.00|    4725.00000       28350.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1000 743022                   6.000  EACH |     967.80000        5806.80|     630.00000        3780.00|     473.00000        2838.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1010 743023               15356.000  LFDY |       0.25000        3839.00|       0.21000        3224.76|       0.25000        3839.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1020 743024               32175.000  EADY |       0.85000       27348.75|       1.57000       50514.75|       1.60000       51480.00

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

1030 743052                1800.000  HOUR |      50.80000       91440.00|      50.80000       91440.00|      50.80000       91440.00

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

1040 743064                 450.000  HOUR |      73.66000       33147.00|      73.66000       33147.00|      73.66000       33147.00

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

1050 744506                  10.000  EACH |    2159.64612       21596.46|    2570.00000       25700.00|    2620.00000       26200.00

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |

  POLYMER CONCRETE                        |                             |                             |
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1060 744520                  67.000  EACH |     771.13600       51666.11|     592.25000       39680.75|     604.00000       40468.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1070 744523                  28.000  EACH |    1180.31142       33048.72|     978.50000       27398.00|    1000.00000       28000.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

1080 745521                1000.000  LF   |       4.60801        4608.01|       5.45000        5450.00|       5.60000        5600.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745524                9080.000  LF   |       3.67586       33376.81|       2.54000       23063.20|       2.60000       23608.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1100 745525                  28.000  LF   |      45.00000        1260.00|      11.85000         331.80|      12.10000         338.80

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |

1110 745526               12623.000  LF   |      11.78735      148791.72|       7.98000      100731.54|       8.15000      102877.45

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1120 745527                 816.000  LF   |      12.78307       10430.99|       7.52000        6136.32|       7.68000        6266.88

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1130 745528                5285.000  LF   |       7.30584       38611.36|       4.10000       21668.50|       4.19000       22144.15

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1140 745529                 195.000  LF   |       5.82155        1135.20|       3.09000         602.55|       3.15000         614.25

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1150 745542                2992.000  LF   |      23.87554       71435.62|       9.27000       27735.84|       9.45000       28274.40

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1160 745544               22648.000  LF   |       5.66505      128302.05|       6.70000      151741.60|       6.84000      154912.32

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1170 745546                  80.000  LF   |      12.39724         991.78|       4.12000         329.60|       4.20000         336.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

1180 745547                1462.000  LF   |       2.30062        3363.51|       3.35000        4897.70|       3.41000        4985.42

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1190 745548                 460.000  LF   |      11.23883        5169.86|       9.27000        4264.20|       9.45000        4347.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1200 746517                  18.000  EACH |    3450.00000       62100.00|    2472.00000       44496.00|    2520.00000       45360.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

1210 746519                  23.000  EACH |    4350.00000      100050.00|    2678.00000       61594.00|    2730.00000       62790.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1220 746590                 163.000  EACH |      84.00000       13692.00|     169.95000       27701.85|     175.00000       28525.00

  FURNISH & INSTALL GROUND ROD            |                             |                             |

1230 746653                          LUMP |    4750.00000        4750.00|   19158.00000       19158.00|   19600.00000       19600.00

  ELECTRICAL TESTING                      |                             |                             |

1240 746720                  78.000  LF   |       2.10000         163.80|       2.34000         182.52|       2.40000         187.20

  SUPPLY OF #2 THWN STRANDED COPPER       |                             |                             |

1250 746721               18853.000  LF   |       1.25000       23566.25|       0.76000       14328.28|       0.79000       14893.87

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |

1260 746722                8830.000  LF   |       1.05000        9271.50|       0.52000        4591.60|       0.53000        4679.90

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

1270 746723               14256.000  LF   |       0.65000        9266.40|       0.34000        4847.04|       0.35000        4989.60

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1280 746731                 312.000  LF   |       4.75000        1482.00|       2.78000         867.36|       2.85000         889.20

  SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL |                             |                             |

1290 746774                 700.000  LF   |       9.55550        6688.85|       9.01000        6307.00|       9.19000        6433.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

1300 746776                   8.000  EACH |     132.20684        1057.65|     118.45000         947.60|     120.00000         960.00

  LOOP DETECTOR SPLICE                    |                             |                             |

1310 746782                8929.000  LF   |       1.37598       12286.13|       0.41000        3660.89|       0.42000        3750.18

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

1320 746783               33400.000  LF   |       0.19498        6512.33|       0.14000        4676.00|       0.14000        4676.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

1330 746847                   4.000  EACH |    2662.47826       10649.91|    1947.00000        7788.00|    1985.00000        7940.00

  POLE BASE, TYPE 3                       |                             |                             |

1340 746852                  47.000  EACH |     892.04057       41925.91|     566.50000       26625.50|     580.00000       27260.00

  POLE BASE, TYPE 6                       |                             |                             |

1350 747506                   3.000  EACH |    1107.04765        3321.14|    1029.00000        3087.00|    1050.00000        3150.00

  CABINET BASE                            |                             |                             |

1360 747509                   1.000  EACH |   13500.00000       13500.00|    9836.50000        9836.50|    1030.00000        1030.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

1370 748015                 756.000  SF   |       5.27000        3984.12|       3.09000        2336.04|       4.20000        3175.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1380 748020               64880.000  LF   |       0.25000       16220.00|       0.18000       11678.40|       0.26000       16868.80

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |
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1390 748026                  67.000  SF   |       1.68000         112.56|       2.06000         138.02|       1.05000          70.35

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1400 748027                 155.000  LF   |       3.05000         472.75|       2.47000         382.85|       4.20000         651.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1410 748502                 269.000  EACH |      27.58000        7419.02|      26.78000        7203.82|      30.00000        8070.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1420 748530               34096.000  SF   |       1.48000       50462.08|       1.18000       40233.28|       1.75000       59668.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1430 748548               66637.000  LF   |       1.15000       76632.55|       0.27000       17991.99|       0.41000       27321.17

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

1440 748549                4120.000  LF   |       2.45000       10094.00|       0.54000        2224.80|       1.05000        4326.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

1450 749500                 528.000  SF   |      29.09165       15360.39|      18.55000        9794.40|      18.90000        9979.20

  SIGN PANEL                              |                             |                             |

1460 749503                   1.000  EACH |   78500.00000       78500.00|   50985.00000       50985.00|   55000.00000       55000.00

  VARIABLE MESSAGE SIGN (VMS) SUPPORT     |                             |                             |

  STRUCTURES                              |                             |                             |

1470 749687                 180.000  EACH |      66.48522       11967.34|      72.10000       12978.00|     120.00000       21600.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1480 749688                   9.000  EACH |      59.45479         535.09|     180.25000        1622.25|     140.00000        1260.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

1490 749690                 708.000  SF   |      14.68867       10399.58|       8.25000        5841.00|       8.50000        6018.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1500 759502                  22.000  EAMO |    4425.00000       97350.00|    7500.00000      165000.00|    4300.00000       94600.00

  FIELD OFFICE, SPECIAL I                 |                             |                             |

1510 760016               14740.000  LF   |       0.56434        8318.37|       0.32000        4716.80|       0.38000        5601.20

  RUMBLE STRIPS, HOT-MIX                  |                             |                             |

1520 760507               82608.000  SYIN |       0.42751       35315.75|       0.32000       26434.56|       0.56000       46260.48

  PROFILE MILLING, HOT-MIX                |                             |                             |

1530 762001               10077.000  LF   |       1.12000       11286.24|       0.98000        9875.46|       1.00000       10077.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1540 762002                3650.000  LF   |       3.21000       11716.50|       2.52000        9198.00|       2.60000        9490.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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1550 763000                          LUMP |  435000.00000      435000.00|  461000.00000      461000.00|  475000.00000      475000.00

  INITIAL EXPENSE                         |                             |                             |

1560 763501                          LUMP |  440000.00000      440000.00|   93000.00000       93000.00|  120000.00000      120000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1570 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1580 763508                          LUMP |    6000.00000        6000.00|   10300.00000       10300.00|   13000.00000       13000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1590 763509                  22.000  EAMO |     187.50000        4125.00|     515.00000       11330.00|    1200.00000       26400.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     8,958,640.01|           $     9,222,466.02|           $     9,441,290.17

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     8,958,640.01|           $     9,222,466.02|           $     9,441,290.17

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   PROJECT ITEM NUMBERS

                                          |                             |                             |

0010 201000                          LUMP |  100000.00000      100000.00|    8000.00000        8000.00|   40350.00000       40350.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               98608.000  CY   |       4.80000      473318.40|       4.50000      443736.00|       6.35000      626160.80

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 150.000  CY   |      25.00000        3750.00|      50.00000        7500.00|      19.50000        2925.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                 629.000  CY   |       4.00000        2516.00|      20.00000       12580.00|      12.50000        7862.50

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001               15390.000  CY   |      17.75000      273172.50|      16.40000      252396.00|      12.75000      196222.50

  BORROW, TYPE A                          |                             |                             |

0060 209003                3548.000  CY   |      13.80000       48962.40|      14.00000       49672.00|      12.40000       43995.20

  BORROW, TYPE C                          |                             |                             |

0070 209006               19396.000  CY   |      11.90000      230812.40|      13.25000      256997.00|      12.00000      232752.00

  BORROW, TYPE F                          |                             |                             |

0080 210000                  91.000  CY   |      20.00000        1820.00|      14.00000        1274.00|      11.00000        1001.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0090 211000                          LUMP |   27000.00000       27000.00|  100000.00000      100000.00|   51850.00000       51850.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0100 212000                 417.000  CY   |       7.20000        3002.40|       6.75000        2814.75|       9.50000        3961.50

  UNDERCUT EXCAVATION                     |                             |                             |

0110 212001                  55.000  CY   |      20.00000        1100.00|       4.50000         247.50|      31.00000        1705.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0120 250000                2253.000  CY   |       6.20000       13968.60|       5.00000       11265.00|       9.50000       21403.50

  SEDIMENT REMOVAL                        |                             |                             |

0130 251000               20568.000  LF   |       1.55000       31880.40|       3.15000       64789.20|       2.30000       47306.40

  SILT FENCE                              |                             |                             |

0140 252002                   9.000  EACH |     210.00000        1890.00|     150.00000        1350.00|     100.00000         900.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 254000                 185.000  TON  |      51.00000        9435.00|      50.00000        9250.00|      40.00000        7400.00

  STONE CHECK DAM                         |                             |                             |

0160 255000                  41.000  CY   |      24.00000         984.00|      25.00000        1025.00|      24.00000         984.00

  SEDIMENT TRAP                           |                             |                             |

0170 261000                 500.000  LF   |      18.00000        9000.00|      34.00000       17000.00|      21.00000       10500.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 268000                 111.000  TON  |      42.00000        4662.00|      40.00000        4440.00|      36.70000        4073.70

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 302007               11349.000  CY   |      40.00000      453960.00|      39.00000      442611.00|      46.50000      527728.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0200 302008                  37.000  CY   |      54.65000        2022.05|      75.00000        2775.00|      59.00000        2183.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0210 401654                8004.000  TON  |      71.00000      568284.00|      73.00000      584292.00|      77.25000      618309.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0220 401663               15405.000  TON  |      67.00000     1032135.00|      71.00000     1093755.00|      71.50000     1101457.50

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0230 401665                  30.000  TON  |     125.00000        3750.00|     200.00000        6000.00|     115.50000        3465.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0240 401667                  62.000  TON  |     115.00000        7130.00|     150.00000        9300.00|     110.00000        6820.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0250 401708               10413.000  TON  |      81.00000      843453.00|      82.00000      853866.00|      84.50000      879898.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0260 503001                  36.000  SY   |     230.00000        8280.00|     300.00000       10800.00|     248.00000        8928.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0270 503006                  80.000  EACH |      35.00000        2800.00|      25.00000        2000.00|      33.50000        2680.00

  DOWEL BARS                              |                             |                             |

0280 602006                  30.000  CY   |     373.00000       11190.00|     400.00000       12000.00|     380.00000       11400.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  FOOTING, CLASS B                        |                             |                             |

0290 602007                  52.000  CY   |     972.00000       50544.00|    1000.00000       52000.00|     800.00000       41600.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0300 602009                 102.000  CY   |     400.00000       40800.00|     400.00000       40800.00|     525.00000       53550.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 602013                 330.000  CY   |     675.00000      222750.00|     690.00000      227700.00|     570.00000      188100.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0320 602015                  95.000  CY   |     725.00000       68875.00|     740.00000       70300.00|     745.00000       70775.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0330 602017                  43.000  CY   |    1155.00000       49665.00|    1175.00000       50525.00|    1350.00000       58050.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0340 602553                3200.000  SF   |      43.00000      137600.00|      70.00000      224000.00|      71.00000      227200.00

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0350 602646                6760.000  SF   |       2.70000       18252.00|       2.75000       18590.00|       4.10000       27716.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0360 604000              140126.000  LB   |       1.45000      203182.70|       1.50000      210189.00|       1.15000      161144.90

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0370 605501                          LUMP |   27500.00000       27500.00|   26250.00000       26250.00|   30200.00000       30200.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0380 605647                  95.000  LF   |     388.00000       36860.00|     400.00000       38000.00|     360.00000       34200.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0390 605664                          LUMP |  131000.00000      131000.00|  149000.00000      149000.00|  182800.00000      182800.00

  STEEL SIGN STRUCTURE                    |                             |                             |

0400 608000                 135.000  TON  |      50.00000        6750.00|      60.00000        8100.00|      38.00000        5130.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0410 612021                1263.000  LF   |      34.00000       42942.00|      43.50000       54940.50|      33.50000       42310.50

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0420 612022                 436.000  LF   |      40.00000       17440.00|      58.50000       25506.00|      53.00000       23108.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0430 612023                 489.000  LF   |      53.00000       25917.00|      79.00000       38631.00|      62.00000       30318.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0440 612034                 107.000  LF   |      96.00000       10272.00|     164.00000       17548.00|     163.00000       17441.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0450 612205                 192.000  LF   |      86.00000       16512.00|      91.00000       17472.00|      85.00000       16320.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0460 612210                 108.000  LF   |      93.00000       10044.00|     115.50000       12474.00|      99.00000       10692.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  22"X34", CLASS IV                       |                             |                             |

0470 612216                 865.000  LF   |      63.00000       54495.00|      70.00000       60550.00|      63.00000       54495.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0480 612529                3460.000  LF   |       1.70000        5882.00|       1.80000        6228.00|       1.85000        6401.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 617002                   1.000  EACH |     700.00000         700.00|     500.00000         500.00|     900.00000         900.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0500 617003                   5.000  EACH |     820.00000        4100.00|     650.00000        3250.00|    1050.00000        5250.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0510 617005                   6.000  EACH |    1150.00000        6900.00|     750.00000        4500.00|    1165.00000        6990.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0520 617009                   1.000  EACH |    1960.00000        1960.00|    1850.00000        1850.00|    2550.00000        2550.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0530 617164                   6.000  EACH |    1570.00000        9420.00|    1250.00000        7500.00|    1630.00000        9780.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0540 617165                   4.000  EACH |    1410.00000        5640.00|    1100.00000        4400.00|    1460.00000        5840.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0550 617176                   2.000  EACH |    1700.00000        3400.00|    2400.00000        4800.00|    2270.00000        4540.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  22" X 34"                               |                             |                             |

0560 618042                1620.000  LF   |      52.00000       84240.00|      52.50000       85050.00|      59.60000       96552.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  16"                                     |                             |                             |

0570 618047                 415.000  LF   |      52.00000       21580.00|      52.50000       21787.50|      60.00000       24900.00

  FURNISH CAST-IN-PLACE CONCRETE TEST     |                             |                             |

  PILES, 16"                              |                             |                             |

0580 619022                1620.000  LF   |      52.00000       84240.00|      52.50000       85050.00|      17.00000       27540.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  16"                                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 619026                 415.000  LF   |      62.00000       25730.00|      63.00000       26145.00|      33.00000       13695.00

  INSTALL CAST-IN-PLACE CONCRETE TEST     |                             |                             |

  PILES, 16"                              |                             |                             |

0600 619519                   6.000  EACH |    2600.00000       15600.00|    2650.00000       15900.00|    2850.00000       17100.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0610 623003                          LUMP |  344000.00000      344000.00|  350000.00000      350000.00|  353150.00000      353150.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BULB T BEAM                             |                             |                             |

0620 701011                3783.000  LF   |      14.00000       52962.00|      18.70000       70742.10|      22.00000       83226.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0630 701012                1428.000  LF   |      15.50000       22134.00|      15.50000       22134.00|      20.00000       28560.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 |                             |                             |

0640 705002                 656.000  SF   |       5.00000        3280.00|      11.00000        7216.00|      12.00000        7872.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0650 707005                  65.000  EACH |     365.00000       23725.00|     300.00000       19500.00|     400.00000       26000.00

  UNDERDRAIN OUTLET                       |                             |                             |

0660 708051                   9.000  EACH |    2700.00000       24300.00|    1900.00000       17100.00|    1975.00000       17775.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0670 708053                   1.000  EACH |    3250.00000        3250.00|    2500.00000        2500.00|    2250.00000        2250.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0680 708059                   1.000  EACH |    4750.00000        4750.00|    4650.00000        4650.00|    4850.00000        4850.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0690 708563                          LUMP |    2100.00000        2100.00|    2050.00000        2050.00|    3425.00000        3425.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0700 712020                 683.000  TON  |      44.50000       30393.50|      50.00000       34150.00|      40.00000       27320.00

  RIPRAP, R-4                             |                             |                             |

0710 713002               42972.000  SY   |       1.00000       42972.00|       1.10000       47269.20|       1.45000       62309.40

  GEOTEXTILES, SEPARATION                 |                             |                             |

0720 713003                1985.000  SY   |       2.40000        4764.00|       1.65000        3275.25|       3.00000        5955.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0730 715001               23249.000  LF   |      11.00000      255739.00|      10.75000      249926.75|      11.00000      255739.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0740 715500                1105.000  LF   |      12.50000       13812.50|       5.00000        5525.00|      12.00000       13260.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0750 720050                1806.000  LF   |      16.60000       29979.60|      16.80000       30340.80|      18.25000       32959.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0760 720586                  10.000  EACH |    2050.00000       20500.00|    2100.00000       21000.00|    2250.00000       22500.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2-31
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0770 720588                   2.000  EACH |    4150.00000        8300.00|    4200.00000        8400.00|    4565.00000        9130.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3-31                                    |                             |                             |

0780 725002                   4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|    1925.00000        7700.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0790 727014                7780.000  LF   |       1.80000       14004.00|       2.10000       16338.00|       2.00000       15560.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0800 727015                   9.000  EACH |     500.00000        4500.00|     400.00000        3600.00|     175.00000        1575.00

  MONUMENTS                               |                             |                             |

0810 727507                 414.000  LF   |      57.00000       23598.00|      65.00000       26910.00|      62.50000       25875.00

  BRIDGE SAFETY FENCE                     |                             |                             |

0820 732002               15796.000  SY   |       2.40000       37910.40|       0.10000        1579.60|       3.50000       55286.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0830 733002              114223.000  SY   |       0.85000       97089.55|       1.00000      114223.00|       2.00000      228446.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0840 734013              130019.000  SY   |       0.55000       71510.45|       0.57000       74110.83|       0.62000       80611.78

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0850 734017               21554.000  SY   |       0.52000       11208.08|       0.53000       11423.62|       0.57000       12285.78

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0860 735535               11745.000  SY   |       1.70000       19966.50|       1.70000       19966.50|       1.85000       21728.25

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0870 737523                          LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2050.00000        2050.00

  PLANTINGS                               |                             |                             |

0880 743000                          LUMP |  140000.00000      140000.00|   75000.00000       75000.00|  116200.00000      116200.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0890 743003                 281.000  EADY |      15.00000        4215.00|       1.00000         281.00|      17.00000        4777.00

  ARROWPANELS, TYPE C                     |                             |                             |

0900 743004                 531.000  EADY |      55.00000       29205.00|      60.00000       31860.00|      63.00000       33453.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0910 743005                1136.000  EADY |      20.00000       22720.00|      35.00000       39760.00|      40.00000       45440.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0920 743006               18087.000  EADY |       0.20000        3617.40|       0.22000        3979.14|       0.15000        2713.05

  PLASTIC DRUMS                           |                             |                             |

0930 743007                3492.000  HOUR |      75.00000      261900.00|      75.00000      261900.00|      75.00000      261900.00

  TRAFFIC OFFICERS                        |                             |                             |
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0940 743008                  92.000  EACH |      20.00000        1840.00|      16.00000        1472.00|      16.00000        1472.00

  REFLECTOR PANELS                        |                             |                             |

0950 743010                 604.000  EADY |      50.00000       30200.00|       1.00000         604.00|     105.00000       63420.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0960 743015                4595.000  LF   |      16.00000       73520.00|      16.00000       73520.00|      26.50000      121767.50

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0970 743016                3490.000  LF   |       5.00000       17450.00|      18.25000       63692.50|       4.00000       13960.00

  RELOCATION PORATBLE SAFETY BARRIER      |                             |                             |

0980 743020                   6.000  EACH |    1250.00000        7500.00|     960.00000        5760.00|    1000.00000        6000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0990 743021                   6.000  EACH |    5100.00000       30600.00|    5000.00000       30000.00|    5150.00000       30900.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1000 743022                   6.000  EACH |    1050.00000        6300.00|     500.00000        3000.00|     515.00000        3090.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1010 743023               15356.000  LFDY |       0.30000        4606.80|       1.10000       16891.60|       0.25000        3839.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1020 743024               32175.000  EADY |       1.60000       51480.00|       2.00000       64350.00|       1.70000       54697.50

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

1030 743052                1800.000  HOUR |      50.80000       91440.00|      50.80000       91440.00|      50.80000       91440.00

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

1040 743064                 450.000  HOUR |      73.66000       33147.00|      73.66000       33147.00|      73.66000       33147.00

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

1050 744506                  10.000  EACH |    2600.00000       26000.00|    3150.00000       31500.00|    2845.00000       28450.00

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |

  POLYMER CONCRETE                        |                             |                             |

1060 744520                  67.000  EACH |     600.00000       40200.00|     825.00000       55275.00|     655.00000       43885.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

1070 744523                  28.000  EACH |     985.00000       27580.00|   12600.00000      352800.00|    1084.00000       30352.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

1080 745521                1000.000  LF   |       5.50000        5500.00|       5.25000        5250.00|       6.00000        6000.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745524                9080.000  LF   |       2.60000       23608.00|       3.15000       28602.00|       2.80000       25424.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1100 745525                  28.000  LF   |      12.00000         336.00|      14.30000         400.40|      14.00000         392.00

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |
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1110 745526               12623.000  LF   |       8.00000      100984.00|      10.50000      132541.50|       8.85000      111713.55

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1120 745527                 816.000  LF   |       7.60000        6201.60|       9.20000        7507.20|       8.35000        6813.60

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1130 745528                5285.000  LF   |       4.15000       21932.75|       5.25000       27746.25|       4.55000       24046.75

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1140 745529                 195.000  LF   |       3.10000         604.50|       4.20000         819.00|       3.50000         682.50

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1150 745542                2992.000  LF   |       9.30000       27825.60|      25.75000       77044.00|      10.25000       30668.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1160 745544               22648.000  LF   |       6.75000      152874.00|       4.55000      103048.40|       7.40000      167595.20

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1170 745546                  80.000  LF   |       4.25000         340.00|      15.00000        1200.00|       5.00000         400.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

1180 745547                1462.000  LF   |       3.40000        4970.80|       2.65000        3874.30|       3.75000        5482.50

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1190 745548                 460.000  LF   |       9.30000        4278.00|       8.40000        3864.00|      10.25000        4715.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1200 746517                  18.000  EACH |    2500.00000       45000.00|    2700.00000       48600.00|    2735.00000       49230.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

1210 746519                  23.000  EACH |    2700.00000       62100.00|    2950.00000       67850.00|    2965.00000       68195.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1220 746590                 163.000  EACH |     171.00000       27873.00|      87.00000       14181.00|     188.00000       30644.00

  FURNISH & INSTALL GROUND ROD            |                             |                             |

1230 746653                          LUMP |   19300.00000       19300.00|    3200.00000        3200.00|   21200.00000       21200.00

  ELECTRICAL TESTING                      |                             |                             |

1240 746720                  78.000  LF   |       2.50000         195.00|       1.50000         117.00|       3.00000         234.00

  SUPPLY OF #2 THWN STRANDED COPPER       |                             |                             |

1250 746721               18853.000  LF   |       0.80000       15082.40|       0.85000       16025.05|       0.85000       16025.05

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |
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1260 746722                8830.000  LF   |       0.60000        5298.00|       0.55000        4856.50|       0.60000        5298.00

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

1270 746723               14256.000  LF   |       0.35000        4989.60|       0.40000        5702.40|       0.40000        5702.40

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1280 746731                 312.000  LF   |       2.80000         873.60|       2.55000         795.60|       4.00000        1248.00

  SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL |                             |                             |

1290 746774                 700.000  LF   |       9.00000        6300.00|       8.40000        5880.00|      10.00000        7000.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

1300 746776                   8.000  EACH |     120.00000         960.00|     105.00000         840.00|     130.00000        1040.00

  LOOP DETECTOR SPLICE                    |                             |                             |

1310 746782                8929.000  LF   |       0.50000        4464.50|       3.00000       26787.00|       0.45000        4018.05

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

1320 746783               33400.000  LF   |       0.15000        5010.00|       0.32000       10688.00|       0.15000        5010.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

1330 746847                   4.000  EACH |     200.00000         800.00|    2300.00000        9200.00|    2150.00000        8600.00

  POLE BASE, TYPE 3                       |                             |                             |

1340 746852                  47.000  EACH |     600.00000       28200.00|     975.00000       45825.00|     625.00000       29375.00

  POLE BASE, TYPE 6                       |                             |                             |

1350 747506                   3.000  EACH |    1050.00000        3150.00|    1450.00000        4350.00|    1140.00000        3420.00

  CABINET BASE                            |                             |                             |

1360 747509                   1.000  EACH |    9900.00000        9900.00|   11500.00000       11500.00|   10900.00000       10900.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

1370 748015                 756.000  SF   |       3.10000        2343.60|      25.00000       18900.00|       3.45000        2608.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1380 748020               64880.000  LF   |       0.20000       12976.00|       0.27000       17517.60|       0.20000       12976.00

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1390 748026                  67.000  SF   |       3.00000         201.00|       1.10000          73.70|       2.50000         167.50

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1400 748027                 155.000  LF   |       3.00000         465.00|       4.20000         651.00|       3.00000         465.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1410 748502                 269.000  EACH |      30.00000        8070.00|      29.50000        7935.50|      30.00000        8070.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1420 748530               34096.000  SF   |       1.20000       40915.20|       0.25000        8524.00|       1.30000       44324.80

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
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1430 748548               66637.000  LF   |       0.30000       19991.10|       0.41000       27321.17|       0.30000       19991.10

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

1440 748549                4120.000  LF   |       0.60000        2472.00|       1.05000        4326.00|       0.60000        2472.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

1450 749500                 528.000  SF   |      19.00000       10032.00|      22.00000       11616.00|      20.50000       10824.00

  SIGN PANEL                              |                             |                             |

1460 749503                   1.000  EACH |   52000.00000       52000.00|   42750.00000       42750.00|   85100.00000       85100.00

  VARIABLE MESSAGE SIGN (VMS) SUPPORT     |                             |                             |

  STRUCTURES                              |                             |                             |

1470 749687                 180.000  EACH |      49.00000        8820.00|     100.00000       18000.00|      55.50000        9990.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1480 749688                   9.000  EACH |      52.00000         468.00|     100.00000         900.00|     100.00000         900.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

1490 749690                 708.000  SF   |      12.00000        8496.00|      10.50000        7434.00|      12.00000        8496.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1500 759502                  22.000  EAMO |    7100.00000      156200.00|    2750.00000       60500.00|    6390.00000      140580.00

  FIELD OFFICE, SPECIAL I                 |                             |                             |

1510 760016               14740.000  LF   |       1.30000       19162.00|       0.50000        7370.00|       0.35000        5159.00

  RUMBLE STRIPS, HOT-MIX                  |                             |                             |

1520 760507               82608.000  SYIN |       0.65000       53695.20|       0.55000       45434.40|       0.90000       74347.20

  PROFILE MILLING, HOT-MIX                |                             |                             |

1530 762001               10077.000  LF   |       1.00000       10077.00|       0.95000        9573.15|       1.70000       17130.90

  SAW CUTTING, HOT MIX                    |                             |                             |

1540 762002                3650.000  LF   |       2.60000        9490.00|       2.60000        9490.00|       4.50000       16425.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1550 763000                          LUMP |  720000.00000      720000.00|  410000.00000      410000.00|  364800.00000      364800.00

  INITIAL EXPENSE                         |                             |                             |

1560 763501                          LUMP |  250000.00000      250000.00|  150000.00000      150000.00|  113500.00000      113500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1570 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1580 763508                          LUMP |    8200.00000        8200.00|    7500.00000        7500.00|     500.00000         500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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1590 763509                  22.000  EAMO |    1050.00000       23100.00|     500.00000       11000.00|      50.00000        1100.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     9,697,330.08|           $     9,826,609.46|           $     9,951,576.06

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     9,697,330.08|           $     9,826,609.46|           $     9,951,576.06

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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SECTION 0001   PROJECT ITEM NUMBERS

                                          |                             |                             |

0010 201000                          LUMP |   50000.00000       50000.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               98608.000  CY   |       6.85000      675464.80|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 150.000  CY   |      24.45000        3667.50|                             |

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                 629.000  CY   |       5.35000        3365.15|                             |

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001               15390.000  CY   |      15.45000      237775.50|                             |

  BORROW, TYPE A                          |                             |                             |

0060 209003                3548.000  CY   |      14.90000       52865.20|                             |

  BORROW, TYPE C                          |                             |                             |

0070 209006               19396.000  CY   |      12.25000      237601.00|                             |

  BORROW, TYPE F                          |                             |                             |

0080 210000                  91.000  CY   |      20.00000        1820.00|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0090 211000                          LUMP |   55000.00000       55000.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0100 212000                 417.000  CY   |      10.27500        4284.68|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0110 212001                  55.000  CY   |      57.00000        3135.00|                             |

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0120 250000                2253.000  CY   |      10.35000       23318.55|                             |

  SEDIMENT REMOVAL                        |                             |                             |

0130 251000               20568.000  LF   |       2.40000       49363.20|                             |

  SILT FENCE                              |                             |                             |

0140 252002                   9.000  EACH |     239.00000        2151.00|                             |

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 254000                 185.000  TON  |      52.00000        9620.00|                             |

  STONE CHECK DAM                         |                             |                             |

0160 255000                  41.000  CY   |      20.00000         820.00|                             |

  SEDIMENT TRAP                           |                             |                             |

0170 261000                 500.000  LF   |      24.80000       12400.00|                             |

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 268000                 111.000  TON  |      38.30000        4251.30|                             |

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 302007               11349.000  CY   |      46.00000      522054.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0200 302008                  37.000  CY   |      90.00000        3330.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0210 401654                8004.000  TON  |      71.00000      568284.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0220 401663               15405.000  TON  |      75.00000     1155375.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0230 401665                  30.000  TON  |     180.00000        5400.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0240 401667                  62.000  TON  |     173.00000       10726.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0250 401708               10413.000  TON  |      80.00000      833040.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0260 503001                  36.000  SY   |     311.00000       11196.00|                             |

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0270 503006                  80.000  EACH |      23.90000        1912.00|                             |

  DOWEL BARS                              |                             |                             |

0280 602006                  30.000  CY   |     554.00000       16620.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  FOOTING, CLASS B                        |                             |                             |

0290 602007                  52.000  CY   |    1260.00000       65520.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0300 602009                 102.000  CY   |     401.00000       40902.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 602013                 330.000  CY   |     954.00000      314820.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0320 602015                  95.000  CY   |    1340.00000      127300.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0330 602017                  43.000  CY   |    4320.00000      185760.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0340 602553                3200.000  SF   |      80.00000      256000.00|                             |

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0350 602646                6760.000  SF   |       3.75000       25350.00|                             |

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0360 604000              140126.000  LB   |       1.05000      147132.30|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0370 605501                          LUMP |   26500.00000       26500.00|                             |

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0380 605647                  95.000  LF   |     367.00000       34865.00|                             |

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0390 605664                          LUMP |  199000.00000      199000.00|                             |

  STEEL SIGN STRUCTURE                    |                             |                             |

0400 608000                 135.000  TON  |      41.00000        5535.00|                             |

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0410 612021                1263.000  LF   |      39.95000       50456.85|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0420 612022                 436.000  LF   |      50.00000       21800.00|                             |

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0430 612023                 489.000  LF   |      61.00000       29829.00|                             |

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0440 612034                 107.000  LF   |     172.00000       18404.00|                             |

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0450 612205                 192.000  LF   |      85.00000       16320.00|                             |

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |
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     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0460 612210                 108.000  LF   |      92.00000        9936.00|                             |

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  22"X34", CLASS IV                       |                             |                             |

0470 612216                 865.000  LF   |      68.00000       58820.00|                             |

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0480 612529                3460.000  LF   |       1.75000        6055.00|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 617002                   1.000  EACH |     613.00000         613.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0500 617003                   5.000  EACH |     752.00000        3760.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0510 617005                   6.000  EACH |     955.00000        5730.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0520 617009                   1.000  EACH |    1810.00000        1810.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0530 617164                   6.000  EACH |    1410.00000        8460.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0540 617165                   4.000  EACH |    1270.00000        5080.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0550 617176                   2.000  EACH |    1540.00000        3080.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  22" X 34"                               |                             |                             |

0560 618042                1620.000  LF   |      46.00000       74520.00|                             |

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  16"                                     |                             |                             |

0570 618047                 415.000  LF   |      46.00000       19090.00|                             |

  FURNISH CAST-IN-PLACE CONCRETE TEST     |                             |                             |

  PILES, 16"                              |                             |                             |

0580 619022                1620.000  LF   |      57.00000       92340.00|                             |

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  16"                                     |                             |                             |
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 619026                 415.000  LF   |      68.00000       28220.00|                             |

  INSTALL CAST-IN-PLACE CONCRETE TEST     |                             |                             |

  PILES, 16"                              |                             |                             |

0600 619519                   6.000  EACH |    2340.00000       14040.00|                             |

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0610 623003                          LUMP |  303000.00000      303000.00|                             |

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BULB T BEAM                             |                             |                             |

0620 701011                3783.000  LF   |      22.10000       83604.30|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0630 701012                1428.000  LF   |      20.95000       29916.60|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 |                             |                             |

0640 705002                 656.000  SF   |      14.50000        9512.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0650 707005                  65.000  EACH |     273.00000       17745.00|                             |

  UNDERDRAIN OUTLET                       |                             |                             |

0660 708051                   9.000  EACH |    2320.00000       20880.00|                             |

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0670 708053                   1.000  EACH |    2780.00000        2780.00|                             |

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0680 708059                   1.000  EACH |    4930.00000        4930.00|                             |

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0690 708563                          LUMP |     990.00000         990.00|                             |

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0700 712020                 683.000  TON  |      59.00000       40297.00|                             |

  RIPRAP, R-4                             |                             |                             |

0710 713002               42972.000  SY   |       0.90000       38674.80|                             |

  GEOTEXTILES, SEPARATION                 |                             |                             |

0720 713003                1985.000  SY   |       3.15000        6252.75|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0730 715001               23249.000  LF   |      12.65000      294099.85|                             |

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0740 715500                1105.000  LF   |      21.00000       23205.00|                             |

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0750 720050                1806.000  LF   |      20.20000       36481.20|                             |

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0760 720586                  10.000  EACH |    2390.00000       23900.00|                             |

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2-31
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     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0770 720588                   2.000  EACH |    5950.00000       11900.00|                             |

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3-31                                    |                             |                             |

0780 725002                   4.000  EACH |    2110.00000        8440.00|                             |

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0790 727014                7780.000  LF   |       2.10000       16338.00|                             |

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0800 727015                   9.000  EACH |     437.00000        3933.00|                             |

  MONUMENTS                               |                             |                             |

0810 727507                 414.000  LF   |     150.00000       62100.00|                             |

  BRIDGE SAFETY FENCE                     |                             |                             |

0820 732002               15796.000  SY   |       4.45000       70292.20|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0830 733002              114223.000  SY   |       1.30000      148489.90|                             |

  TOPSOILING, 6" DEPTH                    |                             |                             |

0840 734013              130019.000  SY   |       0.55000       71510.45|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0850 734017               21554.000  SY   |       0.55000       11854.70|                             |

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0860 735535               11745.000  SY   |       1.70000       19966.50|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0870 737523                          LUMP |    1910.00000        1910.00|                             |

  PLANTINGS                               |                             |                             |

0880 743000                          LUMP |  207998.90000      207998.90|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0890 743003                 281.000  EADY |      15.95000        4481.95|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0900 743004                 531.000  EADY |      69.00000       36639.00|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0910 743005                1136.000  EADY |      16.75000       19028.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0920 743006               18087.000  EADY |       0.15000        2713.05|                             |

  PLASTIC DRUMS                           |                             |                             |

0930 743007                3492.000  HOUR |      75.00000      261900.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |
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     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0940 743008                  92.000  EACH |      15.95000        1467.40|                             |

  REFLECTOR PANELS                        |                             |                             |

0950 743010                 604.000  EADY |       5.30000        3201.20|                             |

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0960 743015                4595.000  LF   |      28.50000      130957.50|                             |

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0970 743016                3490.000  LF   |       7.40000       25826.00|                             |

  RELOCATION PORATBLE SAFETY BARRIER      |                             |                             |

0980 743020                   6.000  EACH |    1280.00000        7680.00|                             |

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0990 743021                   6.000  EACH |    5210.00000       31260.00|                             |

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1000 743022                   6.000  EACH |    1060.00000        6360.00|                             |

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1010 743023               15356.000  LFDY |       0.25000        3839.00|                             |

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1020 743024               32175.000  EADY |       0.05000        1608.75|                             |

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

1030 743052                1800.000  HOUR |      50.80000       91440.00|                             |

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

1040 743064                 450.000  HOUR |      73.66000       33147.00|                             |

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

1050 744506                  10.000  EACH |    2650.00000       26500.00|                             |

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |

  POLYMER CONCRETE                        |                             |                             |

1060 744520                  67.000  EACH |     611.00000       40937.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

1070 744523                  28.000  EACH |    1010.00000       28280.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

1080 745521                1000.000  LF   |       5.65000        5650.00|                             |

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745524                9080.000  LF   |       2.60000       23608.00|                             |

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1100 745525                  28.000  LF   |      12.20000         341.60|                             |

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |
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====================================================================================================================================
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1110 745526               12623.000  LF   |       8.25000      104139.75|                             |

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1120 745527                 816.000  LF   |       7.75000        6324.00|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1130 745528                5285.000  LF   |       4.25000       22461.25|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1140 745529                 195.000  LF   |       3.20000         624.00|                             |

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1150 745542                2992.000  LF   |       9.55000       28573.60|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1160 745544               22648.000  LF   |       6.90000      156271.20|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1170 745546                  80.000  LF   |       4.25000         340.00|                             |

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

1180 745547                1462.000  LF   |       3.45000        5043.90|                             |

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1190 745548                 460.000  LF   |       9.55000        4393.00|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1200 746517                  18.000  EACH |    2550.00000       45900.00|                             |

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

1210 746519                  23.000  EACH |    2760.00000       63480.00|                             |

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1220 746590                 163.000  EACH |     175.00000       28525.00|                             |

  FURNISH & INSTALL GROUND ROD            |                             |                             |

1230 746653                          LUMP |   19800.00000       19800.00|                             |

  ELECTRICAL TESTING                      |                             |                             |

1240 746720                  78.000  LF   |       2.40000         187.20|                             |

  SUPPLY OF #2 THWN STRANDED COPPER       |                             |                             |

1250 746721               18853.000  LF   |       0.80000       15082.40|                             |

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1260 746722                8830.000  LF   |       0.55000        4856.50|                             |

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

1270 746723               14256.000  LF   |       0.35000        4989.60|                             |

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1280 746731                 312.000  LF   |       2.85000         889.20|                             |

  SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL |                             |                             |

1290 746774                 700.000  LF   |       9.30000        6510.00|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

1300 746776                   8.000  EACH |     122.00000         976.00|                             |

  LOOP DETECTOR SPLICE                    |                             |                             |

1310 746782                8929.000  LF   |       0.45000        4018.05|                             |

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

1320 746783               33400.000  LF   |       0.15000        5010.00|                             |

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

1330 746847                   4.000  EACH |    2010.00000        8040.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

1340 746852                  47.000  EACH |     584.00000       27448.00|                             |

  POLE BASE, TYPE 6                       |                             |                             |

1350 747506                   3.000  EACH |    1060.00000        3180.00|                             |

  CABINET BASE                            |                             |                             |

1360 747509                   1.000  EACH |   10100.00000       10100.00|                             |

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

1370 748015                 756.000  SF   |       3.20000        2419.20|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1380 748020               64880.000  LF   |       0.20000       12976.00|                             |

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1390 748026                  67.000  SF   |       2.15000         144.05|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1400 748027                 155.000  LF   |       2.55000         395.25|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1410 748502                 269.000  EACH |      27.65000        7437.85|                             |

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1420 748530               34096.000  SF   |       1.20000       40915.20|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
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     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1430 748548               66637.000  LF   |       0.30000       19991.10|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

1440 748549                4120.000  LF   |       0.55000        2266.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

1450 749500                 528.000  SF   |      22.30000       11774.40|                             |

  SIGN PANEL                              |                             |                             |

1460 749503                   1.000  EACH |   59600.00000       59600.00|                             |

  VARIABLE MESSAGE SIGN (VMS) SUPPORT     |                             |                             |

  STRUCTURES                              |                             |                             |

1470 749687                 180.000  EACH |      50.00000        9000.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1480 749688                   9.000  EACH |      53.00000         477.00|                             |

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

1490 749690                 708.000  SF   |      12.20000        8637.60|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1500 759502                  22.000  EAMO |    2000.00000       44000.00|                             |

  FIELD OFFICE, SPECIAL I                 |                             |                             |

1510 760016               14740.000  LF   |       0.35000        5159.00|                             |

  RUMBLE STRIPS, HOT-MIX                  |                             |                             |

1520 760507               82608.000  SYIN |       0.60000       49564.80|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

1530 762001               10077.000  LF   |       1.00000       10077.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

1540 762002                3650.000  LF   |       2.60000        9490.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1550 763000                          LUMP |  518000.00000      518000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

1560 763501                          LUMP |  157000.00000      157000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

1570 763503                1080.000  HOUR |       0.80000         864.00|                             |

  TRAINEE                                 |                             |                             |

1580 763508                          LUMP |   10000.00000       10000.00|                             |

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : T200812201.01                COUNTIES : SUSSEX

     LETTING DATE : 08/21/12                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1590 763509                  22.000  EAMO |     313.00000        6886.00|                             |

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $    10,373,992.73|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    10,373,992.73|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 10        %|                            %|                            %

====================================================================================================================================


